

पूर्वोत्तर हस्तशिल्प एवं हस्तकरघा विकास निगम लिमिटेड (भारत सरकार का उद्यम)

North Eastern Handicrafts and Handlooms Development Corporation Limited (A Government of India Enterprise)





No.NEHHDC/A&C/Projects/HL Digitalization/2022-23/35 2460 Date: 15.09.2023

MINUTES OF VIRTUAL MEETING OF PRE-BID MEETING DATE: 05.09.2023 From 11:30 am

1. Name of the Request for Proposal (RFP):

Selection of System Integrator for Digitalization, Authentication & Implementation of Traceability in Handloom Sector of North East Under North Eastern Handicraft & Handloom Development Corporation Ltd. (NEHHDC)

2. Request for Proposal (RFP)No:

NEHHDC/A&C/Projects/HandloomDigitisation/2022-23/35/01

3. Tender ID:

2023_NEHHD_165541_1

4. Brief Description of the projects/assignments:

Bids are invited from the reputed System Integrator for Digitalization, Authentication & Implementation of Traceability in Handloom Sector of North East under NEHHDC

5. Bid Validity:

180 days from the last date of submission of Technical and Financial proposals.

6. Tender Inviting Authority:

Managing Director, North Eastern Handicraft and Handloom Development Corporation Ltd. (NEHHDC)

7. Tender Published Date:

24/08/2023

8. Last Date of Submission as per RFP

25/09/2023 (Monday) &12.00 p.m.

9. Technical Opening Date

Page | 1

1-2

26/09/2023 (Tuesday) & 02.00 p.m.

BIDDERS PRESENT:-

- 1. Architect Innovation
- 2. OASYS
- 3. SSBI Digital
- 4. Tattva Foundation
- 5. Grant Thornton India

In Attendance:-

Ms. Dolly Gogoi, Manager, NEHHDC

Mr. Pratim Nath, Manager, NEHHDC

Mr Rituparna Kalita, CS, NEHHDC

Mr. Subhashish Hazarika, Manager, NEHHDC

Mrs Tribeni Saikia, Project Manager, NEHHDC

Mr. Chiranjib Ojah, Accountant, NEHHDC

Mr Saurabh Ray, Manager, PWC

Queries and Decisions:

Enclosed as Annexure A

Managing Director NEHHDC

ANNEXURE A

			Response	to Pre Bid Queries	
S.No	RFP Document References	Section & Page No.	Content of RFP Requiring Clarification	Point of Clarification	: Remarks/decision points as per discussion
1	3.3.Key Stakeholders	Section 3.3	North Eastern Handicrafts & Handlooms Development Corporation Ltd (NEHHDC) North Eastern Council (NEC) Weavers & Artisans in North East location	In 11, Appendix-I, there are requirements for Product Management, Order Management and Payment. Who are the stakeholders for these functions?	NEHHDC will be supervising body for this project while the artisans attached with the looms would be the key project stakeholders.
2	4.15. Subcontracting & Consortium	,Subcontracting & Consortium Page 14/72	NEHHDC does not allow subcontracting under the project	Please clarify whether can personnel be hired on temporary/contract basis). Also please clarify if SI can use external cloud providers for development purpose on subscription basis.	No change in RFP

B	erformance Bank			Financial - combination of PBG	No change in RFP
	suarantee (PBG)			and back ended payment , specifically because of the cost of procurement of devices in advance	
4	5.1 Eligibility Criteria	Page 18/72: Table 1;	period Table 1; Eligibility Criteria 2. Financial Strength: Bidder must have an average annual Turnover of Rs. 10 Crore for 4 years	Request you to provide exemption for MSEs/Startups as the organizations will be recent and they wouldn't have scaled up	No change in RFP
5	5.1 Eligibility Criteria	Eligibility Criteria 2.	Table 1; Eligibility Criteria 2. Financial Strength: The bidder must have positive net worth for 3 years	Request you to provide exemption for MSEs/Startups as the organizations would have invested heavily on R&D	No change in RFP
					N.E.

6	Scope	Scope of Work	activities. Please Confirm. 1. Communication of project objectives and plan to stakeholders including the weavers 2. Provision of the mobile device and data connectivity for mobile app users in the field 3. Project Management of all NEHHDC activities 4. User Acceptance Test 5. Training coordination, end	The clarifications are as follows: 1. Communication of project objectives and plan to stakeholders including the weavers - Responsibility will be on NEHHDC 2. Provision of the mobile device and data connectivity for mobile app users in the field - Responsibility will be on SI 3. Project Management of all NEHHDC activities - Responsibility will be on SI in coordination with NEHHDC 4. User Acceptance Test - Responsibility will be on SI 5. Training coordination , end user training, cluster level change management and tracking - For Training related to technical aspect SI will be responsible and for skill development NEHHDC will provide support to end users
---	-------	---------------	---	--

	0.10 Project Documentation	Page 26	documentation and has to	Could you please provide the specific list and remove "not limited to" clause?	No change in RFP
8	6.11 Cloud Infrastructure Setup	Page 27	Integration with ecommerce site https://purbashree.com with an API	What is the purpose of this integration, could you please provide the data expected from the platform ?	Application should have the functionality of integration with any relevant e-commerce portal viz. Etsy,Reliance, GeM and any other Ecommerce portal In market place etc. or the NEHHDC's ecommerce portal purbashree.cor for publishing the products for sale.
9	6.13.1. Maintenance of Software Application	Page 28	SI should provide a Helpdesk support from Monday to Saturday (9 AM to 7 PM) at NEHHDC office during the contract period.	Do you have any expectations on size of helpdesk team? We assume English is the language for communication for all states for the purpose of this helpdesk. Please confirm if this is correct.	

10	6.2 hardware Installation and Commissioning	point no. 3	SI Need to install/fix the device on the loom at each location as per state wise allocation list mentioned under Appendix-IV	To avoid future conflicts It is suggested to include NEHHDC representative accompany during the delivery/Installation	No change in RFP
	6.2 hardware Installation and Commissioning		The IoT device should be able to capture photographs /Videos	Request you to amend it to The system consisting of Mobile and IoT devices should be able to capture photographs and videos	
12	6.9 Network Connectivity	Page 26	SI Need to provide uninterrupted Network Connectives to Mobile	Can we assume that this will be owned by NEHHDC rather than SI or may the user-owned device? IF this has to be completed by SI, we need number of mobile devices, timeline, bandwidth. Is the device to be used for only app purpose?	Maintaining connectivity at the location of the artisans is the sole responsibility of the concenred artisans only.
13	7. Indicative Project Deliverables and Timeline	Table3, Row 6, page 30.	Capacity building of Artisans	other stakeholder (artisans) as	1.SI will only be responsible in imparting technical knowledge related to usage of the application/software to the project stakeholders; any other training related to the development of handloom sector. 2.One TOT Programme can be organised by the SI for the active weavers of each state. After the TOT programmes knowledge can be dessiminated at the field level by the master trainers.

	Indicative Project	Table3, Row 7, page	1500 looms (first set)	Seems to very aggressive	No change in RFP
1	Deliverables and	30. Supply	timeline t+16 weeks	timeline given the procurement	
1	Timeline	commissioning of		timeline for semiconductor	
4		hardware		components, transportation	
				and travel constraints in remote	
				areas.	
7	7. Indicative Project	Table3, Row 1, page	No specific content in RFP,	Can delivery of all 10000 devices	No change in RFP
	Deliverables and	30.	this is a change we are	be kept as a single milestone	
ŀ	Timeline		requesting for this section	and commissioning as separate	
				activity in phases	
			1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	(1500+1500+1500+5500).	
				Specifically for hardware we	
15				need to place order in advance	
				(few months), so we request	
				advance of 50% hardware cost	
				to be paid as soon as agreement	
				is signed.	
				1	
3				Can you please include resource	No change in PED
	7. Indicative Project	Table3, Row 1, page	No specific content in RFP,	mobilization as a line item , with	NO Change in KFF
16	Deliverables and	30.	this is a change we are	a t+4 weeks lead time?	
10	Timeline		requesting for this section	a t+4 weeks lead time r	
		T+24 Weeks	: 75% of Solution cost ii 60%	Solution is already built by this	No change in RFP
	8. payment Schedule	1+24 Weeks		timeline and tested, accepted.	
			or supplied har all all	Is there a reason for withholding	
			(101 3000 1001113)	25% of solution?	
17			LC33. 23/0 Of 1410Dilleadion	Same applies for all other	Λ.
			Marance	milestones as well.	
			Amount		1/
2 V 32					
					-XV
					4
				•	

A	s. payment Schedule	T+24 Weeks	Within 24 weeks • from the date of signing of contract > 24 weeks	weeks by agreed date for Phase 1 completion.	No change in RFP
9	8. payment Schedule	T+24 Weeks		We assume the penalty percentage is for the specific milestone amount and not on project cost. This applies to all items. Please confirm.	No change in RFP
)	8. payment Schedule	T+24 Weeks	* *Resolution of non- critical bugs/ complaints	Could you please define the criticality levels? What qualifies for critical and non-critical bug?	
,	10.9.2. Annexure- X(B): Details of Financial Bid	Page 59, Part*B: Bandwidth Cost	Total Bandwidth Cost (TBC)	Please clarify the purpose of this section.	This is the cost of the bandwidth requirement for the cloud services. In case this is included in the cost of the application itself then the line item can simply be omitted from the list.
	11, Appendix-I : Indicative Functional Requirements	Page 67	The application should be responsive and compatible with various devices, including desktops, tablets, and mobile phones. The app should work in all type of networks irrespective of the mobile device make & model.		As per the DPR, the app will run on Android 8 and above It was advised to incorporate the Android version in the RFP

,	1, Appendix-I :	Page 62	10-	Who are the users? Can you please provide a broad	the user will be any Weavers registered under NEHHDC,
23	Requirements		strong captcha authentication so that the user can send messages to NEHHDC	classifications and purpose they will access website	
-	11, Appendix-I : Indicative Functional Requirements	Page 62	to manage and update the website content, such as news, events, blog posts, and	and user for this ? Further there are product management, order management , online payment etc. functions listed .	The Website users will be the citizen and other associated stakeholders. The main objective will be to manage product authentication and traceability
	11, Appendix-I : Indicative Functional Requirements	Page 63	0,000	and who are the operations team	It was discussed that as specified in the DPR, the field support team and the operations team will be constituted by NEHHDC. The SI needs work in close coordination with these teams and support the project execution by uploading data on a timely basis.
26	11, Appendix-I : Indicative Functional Requirements	Page 63	System should have the facility for Asset Management. Creation/ Updation of assets should be possible though the system. Any sort of patch updation can be done through the system.	Which are the assets to be maintained ?	The IOT devices, its accessories and any other equipment necessary for this project to function properly

	Jappendix-1:		System should support multilingual options, specifically the official languages of the states in North Eastern States, to display content in users'	Could you please provide languages to be supported by app ?	The application would primarily support three languages English, Hindi and Assamese. The change has been incorporated in the revised RFP as attached alongside.
28	11.3.IV.Storage	Page 71/72: Storage	preferred languages. Storage Ability to expand on board memory using Micro SD cards/Mini SD Cards	This will be conflicting with Battery life/may pose security issues. Request you to re- validate	No change in RFP The application would primarily support three languages English, Hindi and Assamese. The change has been
- 1	11.1. Appendix-! : Indicative Functional Requirements	61	5. System should support multilingual options, specifically the official languages of the states in North Eastern States, to display content in users'	included ? B) Will there New additions to be done to them later ?	incorporated in the revised RFP as attached alongside.
30	11.1. Appendix-! : Indicative Functional Requirements	61	preferred languages. 10 Integration with ecommerce site purbashree.com to get the authenticity and traceability	department for integration ?	the API of other eCommerce websites will be provided/arranged by NEHHDC
31	11.1. Appendix-! : Indicative Functional Requirements	61	notifications to internal and external users of the application.	provided by the department ?	Since the SI is expected to provide all the solutions along with hosting of the application. The SMS gateway cost will also to be included in the overall solution cost. The Payment gateway need to be provided by the SI
32	Online Payment	64	55 System should capable	Is there a payment gateway available or a new gateway has to be provided ?	

	poduct label Authentication	68	System should ensure that the label cannot be applied after the product is completed to maintain authenticity.	needed for the product ?	Authentication should be end to end and should start from production 50% of the total number of the artisans
4 6	eneral	NA	No of Concurrent Users	there	
5 G	eneral	NA	Max Transaction per Day	transactions per day	25000
6	ieneral	NA	Max Size of Write /Transaction year	Need the maximum size of write transaction per year	7500000 Yes (photos videos, identity cards , data etc of weavers)
7	General	NA	Any Document Upload Permitted	Is there any document upload required	Video size: Max=100mb Photos size: Max=10MB
8	General	NA	Max Size of File in MB	What is the file Upload size in MB	
39	General	NA	Max Files per User	required	One video plus one photo
40	General	NA	Database Backup Policy	What is the database back policy	24 hours
41	General	NA	Database Retention Policy	it)	3 years. Need permission from NEHHDC before Deleting or Archiving of the data Cloud DC should have a DR as a part of business continu
42	General	NA	DC - DR Policy	What is Data recovery policy ()	Please refer clause 6.11 Cloud Infrastructure SetUp ,pag
43	General	NA	RPO Recovery Point of Object	What is the required recovery Point of Object	no 28 of the RFP Please refer clause 6.11 Cloud Infrastructure SetUp ,pag Please refer clause 6.11 Cloud Infrastructure SetUp ,pag
44	General	NA	RTO Recovery Time of Object	What is the Recovery Time of Object	no 28 of the RFP
					J.

					to describe and a fit is a second of the sec
	;jeneral	NA	Data Archival Policy	What is the Data Archival Policy	3 years. Need permission from NEHHDC before Deleting or Archiving of the data
6	General	NA	What is Project Budget ?	What is the Project Budget ?	No change in RFP
47	11.2.Appendix-II: Indicative Bill of Materials	69	The BOM contains details of the hardware part only	what are the software components required in the financial bid	The Financial Bid and the BOQ contains details of the entire requirement of the solution
48	11. Appendix, General condition SI no 94	66	Mobile application platform support requirement	Whether the app should support both the android and iOS platform	Yes. As per RFP the app should ideally support both Android and los.
49	4.15.Sub-Contracting & Consortium	14	Consortium/ Sub contracting	Whether consortium allowed	No change in RFP
50			Application development technologies	Any specific requirement of technologies open sources/propreitary for development of mobile/web application	It is understood that the RFP doesn't specify any such specific requirement; however it is expected that the proposed technology to be used should be robust and scable.
51	5.1.Eligibility Criteria	18	Financial Strength The bidder must have an average annual turnover of Rs.10 Crores or above for three financial years (2019-2020, 2020-2021 and 2021-2022) from IT/ITES services.	Whether the turnover criteria can be lowered to Rs 5 Cr.	For the DPIIT-registered Startups subject to meeting of quality technical specifications, as per Office Memorandum No.F/20/2/2014-PPD(Pt.) of Ministry of Finance, the average annual turnover should be Rs.5 Crores or above for three financial years (2019-2020, 2020-2021 and 2021-2022) from IT/ITES services.
52	5.2.Technical Criteria, A4	20	Experience of Bidder in Textile Industry/ Handloom Sector	Whether this criteria can be removed	No change in RFP

				Request you to allow DPIIT-	For the DPIIT-registered Startups subject to meeting of
				registered Startups to be	quality technical specifications, as per Office
				exempted from meeting the	Memorandum No.F/20/2/2014-PPD(Pt.) of Ministry of
			The bidder must have an	condition of prior turnover	Finance, the
			average annual turnover of	subject to meeting of quality	average annual turnover should be Rs.5 Crores or above
			Rs.10 Crores or above for	technical specifications, as per	for three financial years
			three financial years (2019-	Office Memorandum	(2019-2020, 2020-2021 and 2021-2022) from IT/ITES
			2020, 2020-2021 and 2021-	No.F/20/2/2014-PPD(Pt.) of	services.
1			2022) from IT/ITES services.	Ministry of Finance.	
1		10.3. Annexure-III:	The bidder must have	OR	
١		Compliance Sheet	positive net worth for the	Request to Consider Group	
-	Page 43 of 71	10.3.1.Eligibility	financial years 2019-2020,	companies Turnover	
	Sl. No. 2	Criteria (Stage-1)	2020-2021 and 2021-2022		
+	0			Request you to allow DPIIT-	No change in RFP
			The Bidder must have	registered Startups to be	
- 1			undertaken	exempted from Experience	
			(completed/ongoing)	criteria in Eligibility Criteria &	
			projects related to	Evaluation Criteria	
			implementation of IoT		
			solution for Central/ State		
54			Government Organization /		
34			Public Sector Unit (PSU))/		
			any Government		
			organization in India during		
		10.3. Annexure-III:	last 10 years ended on		
		Compliance Sheet	31.03.2023 (the project must	t	
	Page 43 of 71	10.3.1.Eligibility	have been initiated during		
	SI, No. 3	Criteria (Stage-1)	the period).		l DED D
	31. 140. 3			Kindly request you to add	No change in RFP
		10.3. Annexure-III:	Kindly request you to add	Forensic Science Laboratories	
55		Compliance	Forensic Science	sector & Banking sector	
22	Page 46 of 71	10.3.2.Evaluation	Laboratories sector &	experience	1 3
	Sl. No. 4	Criteria (Stage-2)	Banking sector experience		
	31. NO. 4	3,			

Page 69 of 71	11.2 Appendix-II: Inducative Bill of materials	1	Kindly clarify about software	The BOQ and the Financial Form have the comprehens details of all the requisite components of the solution.
				V